

APPROVED ROAD WORK

Section	Work to Be Done	Cost
Deer Creek Past Ramble	Ditching and grading past Ramble, re-establish cross slope of Road. 5 loads of rock, 8 hours of ditching, 8 hours of grading, 4 hours of smooth drum, 4 hours of labor, 1 water truck.	\$6,740.00
Jack's Rd.	Some ditching, and base rock @ sharp left turn just past bridge. 2 loads of base rock, 5 hours of Skiploader, 2 hours of Smoothdrum, 3 hours of labor, 1 Water truck, 2 loads of rock.	\$2,910
Hartman Creek	Touch up pothole sections and rolling dips on Hartman, including ditching on slope past the next bend after Taxi Cab turnout, plus ditching. 6 hours of Skiploader, 2.5 hours of Smooth drum, 3.5 hours of labor, 1 water truck, 2 loads of rock.	\$3,141
Ramble @ Mike Brown's	2 loads below new rolling dip just before Mike Browns and one Load Above that. 6.5 hours of Skip loader, 2.5 hours of Smooth Drum, 4 hours of Labor, 1 Water Truck, and 3 loads of \$2	\$3,936
Sharp left turn below Deer Creek Heights	Grading, rolling dip, 4 loads of Rock (Including rocking the turn and the hill just past it) 4 loads of Rock, 8 hours of Skip loader, 3 hours of Smooth Drum, 5 hours of labor, 1 Water truck.	\$4,960
Total:		\$21,687